Production Co. Panalux Limited
Contact George Martin

Production Ref. George Reference Only (test)

Panalux Job No. 225033-4 Account Handler George Martin

> Hire Start 28-Feb-2025 Hire End 28-Feb-2025 Delivery Date 28-Feb-2025 Return Date 28-Feb-2025



Date: 28/02/2025

Equipment							
Equipment							
Qty	Item Description	No. Hire Days					
1	18KW MSR ARRIMAX 18/12 c/w FLOOD REFLECTOR *STH*	1					
1	4KW MSR ARRIMAX M40/25 *STH*	1					
1	1.8KW MSR ARRIMAX M18 *STH*	1					
1	4KW ELECTRONIC BALLAST	1					
1	6/9/12/18KW BALLAST (300/1000Hz) DMX *STH*	1					
1	575/800/1.2/1.8KW BALLAST (300/1000Hz) DMX *STH*	1					
1	650W PANALUX FRESNEL HEAD KIT (x2)	1					
1	300W PANALUX FRESNEL HEAD KIT (x2)	1					
1	2KW ARRI JUNIOR FRESNEL *STH*	1					
2	1KW ARRI JUNIOR FRESNEL *STH*	1					
2	750W SOURCE 4 ZOOM PROFILE - 25-50 DEGREE	1					
1	LITEGEAR LITEMAT 2L SPECTRUM LED KIT (x1) RGBW	1					
1	LITEGEAR LITEMAT 4 SPECTRUM LED KIT (x1) RGBW	1					
2	SKYPANEL S60-C KIT (2800-10000K) RGB (x1) *STH*	1					
2	ASTERA FP1 TITANTUBE LED KIT (x8) c/w ART7 *STH*	1					
2	CREAMSOURCE VORTEX8 LED KIT (x1) *STH*	1					
2	12' x 12' BLACKOUT *STH*	1					
1	12' x 12' FULL GRIDCLOTH *STH*	1					
1	12' x 12' HALF GRIDCLOTH *STH*	1					
1	FRAME KIT (SQUARE SECTION) - 12' x 12' *STH*	1					
1	SOFT EGGCRATE LIGHTTOOLS 50° - 12' x 12' *STH*	1					
1	8' x 8' NET - BLACK SINGLE	1					
1	8' x 8' NET - BLACK DOUBLE	1					
1	8' x 8' FULL SILK	1					
1	8' x 8' HALF SILK	1					
2	8' x 8' BLACKOUT *STH*	1					
1	8' x 8' BLACK/WHITE ULTRABOUNCE *STH*	1					
1	8' x 8' MAGIC CLOTH *STH*	1					
2	FRAME KIT (SQUARE SECTION) - 8' x 8' *STH*	1					
1	4' x 4' HALF SILK	1					
1	4' x 4' QUARTER SILK	1					

High Wycombe HP13

Equir	Equipment					
_40.1	No. Hire					
Qty	Item Description	Days				
1	4' x 4' SINGLE BLACK NET *STH*	1				
1	4' x 4' DOUBLE BLACK NET *STH*	1				
6	FLAG ARM - 20"	1				
6	FLAG KNUCKLE - 2 1/2"	1				
2	4' x 2' FLOPPY BLACK FLAG	1				
1	4' x 4' FULL SILK *STH*	1				
1	4' x 4' FLOPPY B/W ULTRABOUNCE FLAG *STH*	1				
6	4' x 4' FLOPPY BLACK FLAG *STH*	1				
1	FRAME - 8' x 4' ALUMINIUM	1				
4	FRAME - 4' x 4' ALUMINIUM *STH*	1				
2	FRAME - 3' x 3' ALUMINIUM *STH*	1				
2	BABY BEE EGGCRATE 50° KIT - TITAN/AX1 TUBE	1				
4	A300 HI ROLLER STAND (5.79M/40KG)	1				
2	SAFETY BOND - 75KG SWL	1				
4	SWISS CLIP (HIRE)	1				
2	CARDELLINI CLAMP - 6" END JAW	1				
2	CARDELLINI CLAMP - 2" END JAW	1				
1	AUTOPOLE (POLECAT) 3' (1-1.7M)	1				
1	AUTOPOLE (POLECAT) 5' (1.5-2.7M)	1				
1	AUTOPOLE (POLECAT) 7' (2.1-3.7M)	1				
4	SCISSOR CLAMP (C1000)	1				
1	425B MEGA BOOM ARM	1				
1	D650 BOOM ARM - HEAVY DUTY	1				
4	JUMBO KNUCKLE *STH*	1				
4	2KW/5KW STAND - DOUBLE RISER (A110) - 3.25M	1				
4	2KW/5KW STAND - TRIPLE RISER (A100) - 4.08M	1				
2	PUP STAND (126U) - 3.15M	1				
6	A410 LIGHTWEIGHT STAND - 4.13M	1				
4	LO BOY STAND (A120) - 1.9M	1				
2	STRATO 5-SECTION (4 LIFT EASYLIFT) 6.10M *STH*	1				
2	SUPER WIND-UP STAND 3.66M *STH*	1				
4	FLAG STAND - 20" SLIDING LEG *STH*	1				
1	15M BLUE (8-CORE) - 12/18KW HMI/MSR EXTN	1				
1	2.5K > 4K LITTON BALLAST JUMPER	1				
1	8M YELLOW - 575/1200/1800W HMI/MSR EXTN *STH*	1				
1	15M YELLOW - 575/1200/1800W HMI/MSR EXTN *STH*	1				
1	8M RED - 2.5/4KW HMI/MSR EXTN *STH*	1				
1	15M RED - 2.5/4KW HMI/MSR EXTN *STH*	1				
4	6x 16A, 3x 32A, 1x SOCA FDU-R (63A THRU) *STH*	1				
1	3 x .1 BAC 1PH CC (.2 BAC THRU) *STH*	1				
2	3 x 63AMP CC (.1 BAC IN) *STH*	1				
3	.2 BAC CABLE - 100' (30M)	1				

Equip	Equipment					
Qty	Item Description	No. Hire Days				
3	.2 BAC CABLE - 50' (15M)	1				
3	.2 BAC CABLE - 12' (4M)	1				
2	.1 BAC 3-CORE CABLE - 12' (4M)	1				
2	63AMP EXTN - 100' (30M)	1				
4	63AMP EXTN - 50' (15M)	1				
4	63AMP EXTN - 25' (8M)	1				
4	63AMP EXTN - 12' (4M)	1				
4	.1 BAC 3-CORE CABLE - 50' (15M) *STH*	1				
2	16AMP EXTN - 100' (30M) *STH*	1				
2	32AMP > 16AMP Y-CORD	1				
6	16AMP Y-CORD *STH*	1				
1	16AMP > 32AMP JUMPER	1				
8	13AMP > 16AMP JUMPER *STH*	1				
12	16AMP > 13AMP JUMPER *STH*	1				
1	SCRIM SET - M (395MM)	1				
1	SCRIM SET - S (737MM)	1				
2	SCRIM SET - U ARRI PUP, 575W MSR/STRAND PUP	1				
1	SCRIM SET - Z ARRI 5K,1.2HMI,2.5MSR/STRAND	1				
1	SCRIM SET - H ARRI BABY 2K 1.2MSR/STRAND	1				
2	PROFILE ACCESSORY KIT (IRIS + GOBO HOLDER)	1				
1	CRLS C-KIT DRIVE REFLECTOR KIT (DIFFS 1-4) *STH*	1				
1	6FT (1.8M) ALUMINIUM SCAFFOLD TUBE (HIRE)	1				
1	REDRACK 3 *STH*	1				
1	MAINS RACK 1 *STH*	1				
1	CRATE "S" - SANDBAGS	1				
1	SACK TRUCK/TROLLEY	1				
4	CABLE RAMP - 1M *STH*	1				
1	STEPS - 4 RUNG (1.1M) *STH*	1				
1	STEPS - 8 RUNG (2.2M) *STH*	1				
1	4-WHEEL TRUCK *STH*	1				
4	2.5KW SINGLE DIMMER *STH*	1				
Generator Haulage Services						
Qty	Item Description	No. Hire Days				
1	60KW MOBILE GENERATOR	1				

Summary Of Charges								
			List Price	Total				
Equipment	Hire	1 day hire	£ 4,669.85	£ 4,234.70				
Special Equipment	Hire	Specials / Non discount	£ 350.00	£ 350.00				
Generator	Haulage Services	1 x 60KW MOBILE GENERATOR (1 x day hire) Running time @ £36.50 per hour Mileage @ £1.00 per kilometre	£ 500.00	£ 500.00				
Total		Sub Total	£ 5,519.85	£ 5,084.70				
		Grand Total	£ 5,519.85	£ 5,084.70				

Payment Terms: Nett 28 Days.

Failure to settle the invoice within 28 days will results in forfeit of discount. Your attention is drawn to our Standard Terms And Conditions.

Please note that the above prices are based on payment being received within 28 days. The discount element may be forfeited for failure to settle within our payment terms. All Prices quoted in Pounds Sterling and exclusive of VAT.